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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the
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The current bid opening date of September 21, 2006 is extended. The new bid opening date is September 25, 2006
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General Wage Decision and extend the Bid Opening Date
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Bid Room located at the Reeves Center, 2000 - 14th Street, N.W., 3rd Floor, Washington, D.C. 20009.
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Government of the District of Columbia
Department of Transportation

Office of Contracting and Procurement
2000-14th Street, N.W. 6th Floor
Washington, D.C. 20009

AMENDMENT No. ISSUED September 15, 2006 36 pages

Invitation No. POKA-2006-B-0008-JJ

Federal Aid Project No.: ~ STP-3127 (007)

Title: Reconstruction of 4™ Street NW, From Florida Ave To W
St

BIDDERS shall acknowledge receipt of this addendum on official Bid Form. Failure to do
so may result in rejection of your bid.

CURRENT BID OPENING DATE: September 21, 2006

BIDDERS are informed that the above named project is modified as follows:

BID OPENING DATE

The Bid Opening date has been extended from September 21, 2006 to September 25, 2006.
Office of Contracting & Procurement Bid Room. 2000 14" Street NW, 3" Floor
Washington, DC. Bids will open at 2:00 p.m.

QUESTIONS AND RESPONSES

Attached are responses to questions raised by prospective bidders. (1 page attached)

SPECIFICATIONS

Page 2, SCOPE OF WORK, DELETE No. 2 inits entirety and REPLACE with the
following: “2. Construction of new pavement consisting of Aggregate Base, PCC Base and
2.5” Asphalt overlay, granite curb and brick gutter, colored stamped concrete crosswalks
with granite shorelines as shown in the plans.”

Page 4, SP 8, CONSTRUCTION COMPLETION TIME, REPLACE Two Hundred
Seventy (270) calendar days with Three Hundred Sixty Five (365) calendar days.

Amendment No. 3
Reconstruction of 4th Street N.W.
From FloridaAve ToW St



SP 27 PROTECTION ALERT FOR 48” WATER MAIN. ADD the following language
“Prior to construction;

DETERMINE IF THERE ARE LEAKS IN THE LINE PRIORTO
CONSTRUCTION:

At the Pre-Construction meeting the contractor should set up a time to have the WASA
inspector and his field supervisor inspect the site to determine of there are leaks. WASA
should hydrophone the line to determine if leaks can be heard. Areas that appear wet
should be test pitted by the contractor under WASA observation.

WASA TO REPAIR PRE-CONSTRUCTION LEAKS:
WASA water services division to task their contractor under the Infrastructure Repair
and Replacement contract with the task of repairing the lines.

GET FIELD DATA: The DDOT contractor should be tasked with test pitting and
determining the Outside Diameter of the piping. WASA can then order some repair
clamps.

DDOT CONTRACTOR TO REPAIR LEAKS: ITEM 300 001

The DDOT contractor might be tasked to perform the repair work for the leaks that are
pre-exisiting under the Item 300 001 *“Repair/Replace Pre-existing Leaking or Damaged
48 Watermain®. The work shall include excavating, trenching, repairing and backfilling

with appropriate materials and methods. The unit shall be the Liner Foot.

THE CONTRACTOR SHALL HAVE THE FOLLOWING ITEMS ON HAND:
TEM 305 016 — 48" Ductile Iron Pipe — 20 LF
ITEM 300 003 — Transition Couplings — 4
ITEM 300 005 — External Joint Repair Clamps — 6
This would ensure that materials are on hand in the event that the contractor caused
leaks and had to repair his work. Additionally, if convenient the contractor could make
the repairs”

APPENDICES

DELETE General Wage Decision DC030001 Modification Number 38 dated 5/26/06 and
REPLACE with General Wage Decision DC030001 Modification Number 43 dated
9/08/2006 (13 pages attached)

BID FORMS AND PROPOSALS

DELETE Pay Item pages 1 thru 18 and REPLACE with Pay Item pages 1R thru 18R
AND Pay Item Page 19 (19 pages attached)

Amendment No. 3
Reconstruction of 4th Street N.W.
From FloridaAve ToW St



PLANS

REPLACE SHEETS 3 and 9 with attached SHEETS 3R and 9R respectively.

SHEET 34
ADD MUTCD R2-1, SPEED LIMIT 25~ sign on the east side, where 25 MPH pavement
marking is located.

SHEET 34-37
REPLACE all pedestrian crossing signs with MUTCD W11-2 and W16-7p

SHEET 37

School flashing light on the east side should be retrofit with MUTCD S5-1, with speed limit
15 MPH.

Keep the existing pedestrian signs with “15 mph” on the west side near station 26+50

Amendment No. 3
Reconstruction of 4th Street N.W.
From FloridaAve ToW St



POK A-2006-B-0008-1J
Reconstruction of 4" Street, N.W.
From FloridaAve ToW St

Questions and Responses

QUESTION

Specify the required sub-grade and aggregate base density using motorized hand tools for
compaction if either PCC roadway pavement or bituminous concrete pavements are used
within the 8 width area of the 48" water main which we believe most likely under the
circumstances could hardly meet the required 95%, and 100% density for both the PCC
roadway and bituminous concrete pavement respectively.

RESPONSE

The minimum in place density shall be 93% for each layer up to 6 inches below subgrade
and 95% for the top 6 inch layer of subgrade (for composite pavement). Since only hand
operated compaction equipment is to be used, athinner layer of backfill (3 inchin
thickness) is recommended.

QUESTION

Size of the proposed water service line (2-inch diameter and smaller) for each address
shown on the plans.

RESPONSE

This is aresidential neighborhood with mom & pop shops the existing typical water
service is ¥4 to be replaced typically with 17 services.

QUESTION

Locations, sizes, types and connection details of water service connections for the
temporary water service from the temporary 6” PVC and 8" ductile iron pipe main are
not clearly specified in the plans and on the Schedule of Items of the Bid Forms and
Proposal.

RESPONSE

See gpecifications for temporary water main.

QUESTION

Locations and elevations of the temporary 8" ductile iron pipe and 6" PVC water mains
are not shown in the plans.

RESPONSE

See specifications for temporary water main.

Amendment No. 3
Reconstruction of 4th Street N.W.
From FloridaAve ToW St



Gener al Deci sion Nunber:
Superseded Genera
State: District

Construction Types:

and Hi ghway

County: District of Colunbia Statew de.

DC030001 09/08/2006 DC1

Deci si on Nunber:
of Col unbi a

Heavy (Heavy and Sewer

DC020001

and Water Line)

HEAVY CONSTRUCTI ON PRQJECTS (I ncl udi ng Sewer and Water
Hl GHWAY CONSTRUCTI ON PROJECTS

Modi fi cati on Number

©CoO~NOOUMWNEO

Publ i cati on Date

06/ 13/ 2003
10/ 03/ 2003
10/ 31/ 2003
01/ 02/ 2004
03/ 19/ 2004
04/ 02/ 2004
05/ 14/ 2004
06/ 11/ 2004
06/ 18/ 2004
06/ 25/ 2004
07/ 02/ 2004
07/ 09/ 2004
07/ 16/ 2004
08/ 13/ 2004
08/ 20/ 2004
09/ 17/ 2004
09/ 24/ 2004
10/ 29/ 2004
11/ 12/ 2004
01/ 21/ 2005
04/ 01/ 2005
05/ 06/ 2005
06/ 03/ 2005
06/ 10/ 2005
06/ 24/ 2005
07/ 01/ 2005
07/ 08/ 2005
07/ 22/ 2005
08/ 19/ 2005
08/ 26/ 2005
09/ 16/ 2005
10/ 28/ 2005
11/ 04/ 2005
11/11/ 2005
11/ 25/ 2005
02/ 03/ 2006
03/ 10/ 2006
05/ 05/ 2006
05/ 26/ 2006
08/ 04/ 2006
08/ 18/ 2006
08/ 25/ 2006

Li nes);



42 09/ 01/ 2006
43 09/ 08/ 2006

ASBE0024- 001 03/01/2006
Rat es Fri nges

Asbest os Wor ker/ Heat and
Frost | nsul ator
I ncl udes the application
of all insulating
mat eri als, protective
coverings, coatings and
finishes to all types of
mechani cal systems.......... $ 25.88 12. 88

ASBE0024- 002 03/ 01/ 2006
Rat es Fri nges

Hazar dous Material Handl er
I ncl udes preparation,
wetting, stripping,
renoval , scrapping,
vacuuni ng, baggi ng and
di sposi ng of al
i nsul ation materials,
whet her they contain
asbestos or not, from
mechani cal systems.......... $ 14.22 6. 35

ASBE0024- 005 03/ 01/ 2006
Rat es Fringes

Fire Stop Technician
I ncl udes the application
of materials or devices
wi thin or around
penetrations and openi ngs
in all rated wall or floor
assenblies, in order to
prevent the passage of
fire, smoke or other
gases. The application
i ncludes all conponents
i nvolved in creating the
rated barrier at perinmeter
sl ab edges and exterior
cavities, the head of
gypsum board or concrete
wal I's, joints between
rated wall or floor
conmponents, sealing of
penetrating itens and
bl ank openings.............. $ 20.94 6. 09



BO L0193-001 01/01/2006

Rat es Fri nges
Boilermaker................. ... $ 32.06 16. 46
CBRDCO001-001 04/30/2006
Rat es Fringes
Bricklayer..................... $ 25.90 6.19
CARPO132-001 05/01/2006
Rat es Fringes
Carpenter/Lather............... $ 23.37 5.75
Piledriver..................... $ 22.47 6. 00
| CARPO132-003 05/01/2004
Rat es Fringes
Diver Tender................... $ 20.85 5.50
DiVer. ... $ 29.63 5.50
|CARP1831-001 04/01/2003
Rat es Fri nges
MITwight..................... $ 24.34 4.05
CELEC0026-001 06/05/2006
Rat es Fringes
Electrician.................... $ 31.45 10. 35+3%a

a. PAI D HOLI DAYS: New Year's Day, Martin Luther King Jr.'s
Bi rt hday, | nauguration Day, Menorial Day, Fourth of July,
Labor Day, Veterans Day, Thanksgiving Day, the day after
Thanksgi vi ng and Christmas Day or days designated as |ega
hol i days by the Federal Government.

ELEC0026- 008 07/01/2003

Rat es Fri nges
Mot or Repai rmen
Renpval and reinstallation
of electrical notors........ $ 23.69 7. 73+3%ra

a. PAI D HOLI DAYS:
New Year's Day, Martin Luther King Jr.'s Birthday,
| nauguration Day, Menorial Day, Fourth of July, Labor Day,
Vet er ans Day, Thanksgi vi ng Day, the day after Thanksgi ving
and Christmas Day or days designated as |egal holidays by



t he Federal Government.

ELEC0070-001 01/01/2006

Rat es Fri nges
Li ne Constructi on:
Goundmen. .................. $ 12.03 4.75+18. 75%
Li nemen, Cable Splicers,
Equi pmrent Operators......... $ 25.50 4. 75+18. 75%
Truck with winch............ $ 12.35 4.75+18. 75%
ENG 0077-001 05/01/ 2006
Rat es Fringes
Power equi pment operators:
(HEAVY AND HI GHWAY
CONSTRUCTI ON)
GROUP 1..................... $ 26.69 6. 42+a+b
GROUP 2.. ... ... . i $ 26.23 6. 42+a+b
GROUP 3..... . ... i $ 25.52 6.42+a
GROUP 4. ... ... ... ... .. $ 23.49 6. 42+a
GROUP 5.... ... .. $ 18.95 6. 42+a
GROUP 6......... .. $ 28.06 6. 42+a

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: 35 ton cranes & above, tower & clinbing cranes,
derricks, concrete boom punp, drill rigs (equivalent to L &
Doubl e L), nole.

GROUP 2: Backhoes, cabl eways, cranes, cherry pickers,

el evating graders, hoists, paving mxers, power
shovel s, tunnel shovels. batch plants, shields, tunne

m ni ng machi nes, gradalls, front end |oaders, 3 1/2 cu

yds. and above, power driven wheel scoops and scrapers (50
cu. yds. struck capacity or above), rail tanper, draglines,
boontat, rnucking machines, graders in tunnels, pile driving
engi nes.

GROUP 3: Front end | oaders below 3 1/2 cu. yds, boom trucks,
hydraul i ¢ backhoes 1/2 yds. capacity or bel ow rubber or
track nounted, tug boats, power driven wheel scoops &
scrapers, blade graders, notor graders, bulldozers,
trenchi ng machi nes, concrete m xer, speed sw ng pettibone,
bal | ast regul ator, concrete punp, nechanic, welder

mechani ¢ wel der, shotcrete machi nes, Hoeram | oconotive
(standard, narrow gauge), tuggers.

GROUP 4: High lifts above 10 feet, boilers (skelton), asphalt
spreaders, bullfloat finishing machines, concrete finishing
machi nes, concrete spreaders, fine graders, air

conpressors, wel ding nmachi nes, punps, generators, wel

poi nts, deep wells, hydraulic punps, elevators, freeze
uniits, tunnel notorman or dinky operator, roller

conveyors, well drilling machines, grout punp, fireman.



GROUP 5: Fork lifts, ditch witch, bobcat 1/3 cu. yd. and
bel ow, space heaters, sweepers, assistant engineers, oilers.

GROUP 6: Master nechanic.

a. PAID HOLI DAYS: New Years Day, |naugural Day, Decoration
Day, |ndependence Day, Labor Day, Martin Luther King's

Bi rt hday, Veterans' Day, Thanksgiving Day, Friday after
Thanksgi vi ng and Chri st mas Day.

b. PREM UM PAY: Tower cranes and cranes 100-ton and over to
receive $1.00 per hour prem um over G oup One.

ENG 0077-002 06/ 01/2006

Rat es Fringes

Power equi pnent operators:

( PAVI NG AND | NCI DENTAL

GRADI NG
GROUP 1..................... $ 21.50 5.25
GROUP 2... ... i $ 19.05 5.25
GROUP 3.... .. i $ 17.80 5.25
GROUP 4. . ... ... i $ 16.59 5.25
GROUP 5.... ... i $ 15.35 5.25
GROUP 6........iiiiiinnnn $ 21.45 5.25

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Gradall operator, Crane.
GROUP 2: Boom Truck, MI1ling Machi ne, Excavator, Rubber Tire
Backhoe, Asphalt Paver, Asphalt Plant Engi neer.
GROUP 3: Mdtor Grader, Track Loader, Rubber Tire Loader,
Track Dozer, Concrete Paver.

GROUP 4: Broom Truck, Asphalt Roller.

GROUP 5: Air Conpressor, Grade Rollers.

GROUP 6: Mechani c.

ENG 0077-003 07/01/2006

Rat es Fringes

Power equi pment operators:

( SEVER, GAS AND WATER LI NE

CONSTRUCTI ON)
GROUP 1.................... $ 19.43 5.12+a
GROUP 2........ ... . ... ..... $ 19.03 5.12+a
GROUP 3........ ... .. .. .. ... $ 18.88 5.12+a
GROUP 4.................... $ 18.80 5.12+a
GROUP 5.................... $ 18.69 5.12+a
GROUP 6.........00ivin.n. $ 18.52 5.12+a
GROUP 7...... ... $ 18.62 5.12+a
GROUP 8.............0..0..... $ 18.52 5.12+a
GROUP 9.......... ... $ 19.06 5.12+a
GROUP 10.................... $ 18.41 5.12+a



GROUP 11.................... $ 18.29 5.12+a
GROUP 12.............. ... $ 18.20 5.12+a

POVER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Backhoes, Cabl eways, Cranes, Derricks, Draglines,
Power Shovel s, Tunnel Shovels, Tunnel Muicking Machines (1
cubic yard capacity or above).

GROUP 2: Backhoes, Boom Cats, Cabl eways, Cranes, Derricks,
Draglines, Elevating Gaders, Hoists, Paving M xers, Pile
Driving Engi nes, Power and Tunnel Shovels, Tunnel Muicking
Machi nes, Batch Plant, Concrete Punps.

GROUP 3: Operators of Hydraulic Backhoes of below 1/2 yard
capacity.

GROUP 4. Trenchi ng machi nes above 83 inches.

GROUP 5: Trenching machines (up to & including 83"), Boilers
(Skelton), Well Drilling Machines.

GROUP 6: Air Conpressors (Tunnel).

GROUP 7: Front-end Loaders (Hi-Lift) and Bull dozers on Sewer
and Water Line Work.

GROUP 8: Concrete M xers, Power Driven Weel Scoops and
Scrapers, Bl ade graders, Mtor G aders, Tunnel Mechanics,
Tunnel Mot or nen.

GROUP 9: Mechani cs.
GROUP 10: Bul |l dozers, Hydraulic Tanper and Hoe Pack Operators.
GROUP 11: Rollers.

GROUP 12: Air Conpressors, Punps, Welding Machi nes, Wel
Poi nt s.

a. PAI D HOLI DAYS: New Year's Day, |naugural Day, Washington's
Bi rt hday, Decoration Day, |ndependence Day, Labor Day,

Vet erans Day, Thanksgiving Day, Christnmas Day and Martin

Lut her King's Birthday.

| RONO00O5- 001 06/ 01/ 2005

Rat es Fringes
| ronwor kers:
Structural, Ornanmental and
Chain Link Fence............ $ 24.53 10. 795

| RONO201- 001 05/ 01/ 2005

Rat es Fri nges



I ronwor kers:
Reinforcing................. $ 24.45 9.73

LABQ0074-002 06/ 01/2006

Rat es Fri nges
Laborers: (HAZARDOUS WASTE
REMOVAL, ( EXCEPT ON
MECHANI CAL SYSTEMS) :
Preparation for, removing &
encapsul ati on of hazardous
mat eri al s from non- nechani ca
syst ens)
Ski |l ed Asbest os Abat enent
Laborers.................... $ 15.99 3.84
Skill ed Toxic and
Hazar dous Waste Renpva
Laborers.................... $ 18.61 3.84
LABO0456- 002 06/ 01/ 2004
Rat es Fri nges
Laborers: (PAVING &
| NCI DENTAL GRADI NG)
Asphalt Raker, Concrete
Saw Qperator................ $ 15. 66 4.00
Asphalt Shoveler............ $ 15.17 4.00
Asphalt Tamer, Concrete
Shoveler.................... $ 15.39 4.00
Jack Hammer................. $ 15.57 4.00
Laborer..................... $ 15.06 4.00
Sand Setter, Form Setter....$ 16.24 4.00
LABO0456- 003 06/ 01/ 2006
Rat es Fri nges
Laborers: (TUNNEL, RAISE &
SHAFT (FREE Al R)
(FOR HEAVY AND SEVER & WATER
LI NES CONSTRUCTI ON)
GROUP 1.............. ... $ 19.82 3.84
GROUP 2. .. .. i $ 20. 39 3.84
GROUP 3...... ... i $ 21.85 3.84
GROUP 4..................... $ 22.47 3.84

LABORERS CLASSI FI CATI ONS
GROUP 1: Brakeman, Bull Gang, Dunper, Trackman, Concrete Man
GROUP 2: Chuck Tender, Powdernen in Prime House, Form

Setters and Movers, Nippers, Cableman, Houseman, G outman,
Bel | or Signal man, Top or Bottom Vi brator Operator.



GROUP 3: M ners, Re-Bar Underground, Concrete or Gunnite
Nozzl emen, Powdermen, Tinbernmen and Re-Ti mbermen, Wbod
Steel Including Liner Plate or any Other Support, Material
Mot or man, Caul kers, Dianond Drill Operators, Riggers,

Cenment Finishers - Underground, Wl ders and Burners, Shield
Driver, Air Trac Operator, Shotcrete Nozzleman and Pot man.

GROUP 4: Mucking Machi ne Operator (Air).

LABQ0456- 004 06/ 01/2006

Rat es Fringes

Laborers: (HEAVY AND H GHWAY

AND SEVEER & WATER LI NES

CONSTRUCTI ON)
GROUP 1.......... ... ... $ 19.18 3.84
GROUP 2. ... i $ 19. 46 3.84
GROUP 3.... .. i $ 19.61 3.84
GROUP 4..................... $ 19.75 3.84
GROUP 5...... ... ... ... .. ... $ 20.15 3.84
GROUP 6....... ... $ 20.64 3.84
GROUP 7.... ... i $ 21.11 3.84
GROUP 8...... ... i $ 21.77 3.84

LABORERS CLASSI FI CATI ONS

GROUP 1: Carl oaders, choker setter, concrete crewran, crushed
feeder, demolition |aborers, including salvaging al

materi al, |oading, cleaning up, wecking, dunpnen, flagmen,
fence erector and installer, including installation and
erection of fence, guard rails, nedian rails, reference
posts, guide posts and right-of-way markers, form
strippers, general |aborers, railroad track |aborers,
riprap man, scale man, stake junper, structure nover,

i ncl udes foundation, separation, preparation, cribbing,
shoring, jacking and unl oadi ng of structures, water

nozzl eman, tinber bucker and faller, truck |oader, water
boys, tool room nen.

GROUP 2: Conbined air and water nozzl eman, cement handl er
dope pot fireman (nonnmechanical), form cleani ng nmachine,
mechani cal railroad equi pment (includes spiker, puller, tie
cl eaner, tanper, pipe wrapper, power driven wheel barrows,
operators of hand derricks, towrasters, scootcretes,
buggynobi |l es and sinilar equi pnment), tanper or rammer
operator, trestle scaffold builders over one tier high
power tool operator (gas, electric or pneumatic), sandbl ast
or gunnite tail hose man, scaffold erector, (steel or wood),
vi brat or operator up to 4 feet) asphalt cutter, nortar nen,
shorer and | agger, creosote material handler, corrosive
enanel or equl, paver breaker and jackhanmer operators.

GROUP 3: Milti-section pipe layer, non-nmetallic clay and
concrete pipe layer (including caul ker, collarman, jointer
rigger and jacker, thermt welder and corrugated neta

cul vert pipe |ayer.



GROUP 4: Asphalt bl ock pneunmatic cutter, asphalt roller
wal ker chai nsaw operator with attachnment, concrete saw
(wal ki ng), high scalers, jackhamrer operator (using over 6
feet of steel), vibrator operator (6 feet and over), wel
point installer, air trac operator

GROUP 5: Asphalt screeder, big drills, cut of the hole
drills, (1 1/2" piston or |arger),

down the hole drills (3 1/2" piston or larger),gunnite or
sandbl aster nozzl eman, asphalt raker, asphalt tanper, form
setter, denolition torch operator, shotcrete nozzl enmen and
pot man.

GROUP 6: Powder man, master form setters.

GROUP 7: Brick paver (asphalt bl ock paver, asphalt bl ock
sawnan, asphalt bl ock grinder; hastings block or sinilar

type)
GROUP 8: Licensed powder nen.

LABO0456- 005 06/ 01/ 2006

Rat es Fringes
Laborers: (TUNNEL, RAI SE AND
SHAFT (Conpressed Air) for
HEAVY CONSTRUCTI ON ONLY
Gauge Pressure Work Period
(Pounds)
(Hours))
1-14 T $ 24.16 3.84
14-18 6. . $ 28.43 3.84

FOOTNOTE: On any requirement for air pressure in excess of 18
PSI, work periods and rates should be negotiated at a
pre-bid conference.

LABQ0456- 006 06/ 01/2006

Rat es Fri nges

Laborers: (BRI CK MASONRY WORK)
Mason Tenders............... $ 13.91 3.84
Scaf fol d Buil ders,
Mor t ar men and Snal |
Equi pment Operators......... $ 14.65 3.84

MARB0002- 003 05/01/2006

Rat es Fri nges

Mar bl e & Stone Mason
I ncl udes Pointing,



Caul ki ng and Cl eani ng of

Al'l Types of Masonry,

Brick, Stone and Cenent

Structures.................. $ 29.87 11. 15

MARBO003- 001 05/01/ 2006

Rat es Fringes
Mosaic & Terrazzo Wor ker,
Tile Layer
Mar bl e Mason and Tile Layer.$ 24.32 8.78
Terrazzo Worker............. $ 25.07 8.78
MARBO0O0O3- 004 05/ 01/ 2006
Rat es Fringes
Marble, Tile & Terrazzo
Finisher........... ... ... ...... $ 19.59 7.90
* PAI NOO51- 001 06/ 01/ 2006
Rat es Fringes
Pai nters:
Al'l Industrial Work......... $ 23.48 7.31

Bri dges, Heavy Hi ghway,

Lead Abatement and

Fl ame/ Thermal Spray......... $ 26.37 7.31
Comerci al and Ml d

Renedi ati on, Painters,

Wal | covers and Drywal

Finishers................... $ 22.06 7.31
Met al Polishing and
Refinishing................. $ 23.06 7.31

PLAS0891- 001 05/01/2006

Rat es Fringes
Cenment Masons:
HEAVY CONSTRUCTI ON ONLY. .. .. $ 25.45 5.46
PLAS0891- 002 06/ 01/ 2004
Rat es Fri nges
Cenment Masons: (PAVING &
| NCI DENTAL GRADI NG)
Cenent Masons............... $ 16. 25 4.10
Concrete Saw QOperators...... $ 16. 25 4.10
Form Setters................ $ 16.25 4,10

PLUMD005- 001 08/01/2006

Rat es Fringes



Plumber........ .. ... ... ... ...... $ 31.52 12. 59+a

a. PAID HOLI DAYS: Labor Day, Veterans' Day, Thanksgiving
Day and the day after Thanksgiving, Christmas Day, New
Year's Day, Martin Luther King's Birthday, Menorial Day and
the Fourth of July.

PLUMD602- 005 08/ 01/ 2005
Rat es Fri nges

Steanfitter, Refrigeration &
Air Conditioning Mechanic...... $ 30.27 12. 02+a

a. PAID HOLI DAYS: New Year's Day, Martin Luther King's
Bi rt hday, Menorial Day, |ndependence Day, Labor Day,
Vet erans Day, Thanksgiving Day and the day after
Thanksgi vi ng and Chri st mas Day.

SHEE0100- 001 07/ 01/ 2006

Rat es Fri nges
Sheet Metal Worker............. $ 30.39 11.05
TEAMD639- 001 03/ 07/ 2004
Rat es Fri nges
Truck drivers: (HEAVY &
HI GHWAY CONSTRUCTI ON)
Tandem & Triaxle (3 or
nore axl es, including
steering axle).............. $ 16.00 5.82+a
Tractor-trailer, Low Boy....$ 20.00 5. 82+a

a. VACATI ON: Enpl oyees will receive one (1) week's paid
vacation after one (1) year of service.

TEAMD639- 002 06/ 01/ 2005

Rat es Fringes
Truck drivers: (HEAVY &
HI GHWAY CONSTRUCTI ON)
Concrete M xer Drivers...... $ 17.40 5. 82+a+b

a. PAI D HOLI DAYS: New Year's Day, Martin Luther King, Jr.
Day, Menorial Day, July 4th, Labor Day, Thanksgi vi ng Day,
Christmas Day, or any day cel ebrated publicly in the
District of Colunbia as one of the above holi days.

b. PAID VACATI ONS: Enpl oyees with one (1) year of service
shall be entitled to a vacation of one (1) week; five (3)
years of service are entitled to two (2) weeks; fifteen(10)
years of service are entitled to three 3 weeks; twenty (20)



years of service are entitled to four (4) weeks.

TEAMD639- 005 09/ 01/ 2006

Rat es Fri nges
Truck drivers: (PAVING &
| NCI DENTAL GRADI NG)
Al'l paving projects where
the grading is incidenta
to the paving............... $ 14.05 3. 69

VWELDERS - Receive rate prescribed for craft perform ng
operation to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU' designation neans that rates
listed under the identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determ nation

* a survey underlying a wage determnination

* a Wage and Hour Division letter setting forth a position on
a wage determ nation matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour

Regi onal Ofice for the area in which the survey was conduct ed
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other natter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Wite to:

Branch of Construction Wage Determ nations



Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W

Washi ngton, DC 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm ni strator

U.S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210
The request should be acconmpanied by a full statement of the
interested party's position and by any information (wage
paynment data, project description, area practice materi al
etc.) that the requestor considers relevant to the issue.
3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Administrative
Revi ew Board (fornerly the Wage Appeals Board). Wite to:

Admi ni strative Revi ew Board

U.S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final

END OF GENERAL DECI SI ON



Di strict Departnent of Transportation PAGE: 1R

DATE:
SCHEDULE OF | TEMS REVI SED
CONTRACT | D:  KA2006B0008JJ PROJECT(S): STP-3127 (007)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE |  BID AMOUNT
NO | DESCRI PTI ON | QUANTITY  |-c-mmmmmmcaammnn [-ommmmm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|
0010 | 1500. 000| |

I | HR I I
| 000111 Materials Special | | |
0020| Item - SY - | TEM 822005 | 2500. 000| |
| GEOTEXTI LE FABRI C | SY | . |

| 108002 Progress [ |
0030| Phot ogr aphs | LUMP | LUVP |

| 108004 As-Built Draw ngs | | |
0040| | LUMP | LUMP

I

0050 | 5380. 000| |
I | CY I I
| 204002 Enbankment Fill | | |

0060| | 250. 000] |
I | CY I I
| 207002 Trench Excavation | |

0070] and Backfill | 1310. 000] |
| | CY I I
| 207004 Trench Under cut | | |

0080| Excavati on | 140. 000| |
I | CY I |
| 207006 Gravel for Trench | | |

0090| Under cut [ 140. 000| |
I | CY I I

| 207008 Borrow Trench | |
0100]| Backfill [ 1050. 000| |



District Departnment of Transportation PACE: 2R
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0008JJ PRQIECT(S): STP-3127 (007)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmm o [ o e - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 209002 Aggregat e Base | |
0110] Cour se | 3290. 000] |
I | CY I I
| 212002 Test Pit [ |
0120] [ 20. 000] |
I | EACH I I
| 300005 Water and Sewer | | |
0130| Servi ce Special ItemLF | 1. 000| |
|- 1TEM 300 001 | LF | |
| REPAI R/ REPLACE PRE- EXI ST | | |
| LE AKI NG DAMAGED 48" | | |
| WATERVAI N | | |
| 300004 Water and Sewer [ | |
0140| Servi ce Speci al | 4.000| |
|Item EACH | TEM 300 003 | EACH | |
| TRANSI TI ON COUPLI NG | | [
| 300004 Water and Sewer | | |
0150| Servi ce Speci al | 6. 000| |
| tem EACH | TEM 300 005 | EACH | |
| EXTERNAL JO NT REPAI R | | |
| CLAVP S | | I
| 302002 Val ve Casi ng | |
0160| [ 32. 000] |
I | EACH I I
| 303002 Abandon Val ve | | |
0170]| Casi ng | 24.000| |
I | EACH I I
| 303004 Renove Fire | |
0180]| Hydr ant | 5. 000] |
I | EACH I I
| 305002 Ductile Iron Pipe,| |
0190| 4 - 8 Inch | 2600. 000| |



District Department of Transportation

CONTRACT I D: KA2006B0008JJ

SCHEDULE OF | TEMS

PRQJECT( S) :

PAGE: 3R

DATE:
REVI SED:

STP-3127 (007)

LI NE| | TEM

| QUANTITY

| 305018 Extra Fittingd -
0210| Contractor Furni shed

| 305991 Pi pe Water Main -

0220| Ductil e Iron Speci al
[Item - LF - | TEM 305

| 005 TEMP 8" DI A DUCTI LE

| I RON PI PE

| 305991 Pi pe Water Main -

0230| Ductile Iron Speci al
[Item - LF - | TEM 305
| 019 TEMP 6" DI A PVC
| WATERVAI N

| 306002 Gate Butterfly
0240| val ve, 3 - 12 Inch

| 307008 Furnish Fire
0250]| Hydr ant

| 308014 Furni sh and
0260| I nstall Curb Stop/Curb
| St op Box

| 308016 Furni sh&l nstall
0270| Wat er Meter Housi ng,
| Frame& Cover

| 308018 Water Service
0280| Test Hol e



Di strict Departnent of Transportation PAGE: 4R
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0008JJ PRQIECT(S): STP-3127 (007)
CONTRACTOR
LI NE| | TEM | APPROX. | UNI T PRI CE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY [mmmm e | e
| | AND UNI TS | DOLLARS CTS | DOLLARS |CTS
| 308992 Water Service | |
0290| Connecti ons Pi pe Special | 1917. 000

[Item -LF - | TEM 308 003 |LF
| REPL WATER SVC |
| CONNECTI ONS IN PUBLIC |
| PROPERTY |

| 309992 Sewer Manhol e
0300| Special Item- VLF - |
| I TEM 308 019 VACCUM TEST | VLF

| HOLES |

| 310002 St andard Basin
0310] |

| | EACH

| 310004 St andard Doubl e |
0320]| Basi n |

| | EACH

| 310008 Basi n Connect PCC
0330| Pipe, Cass IIl, 15 Inch

| | LF

| 311002 Adj ust |
0340| Sewer -Water-Uility

| Manhol e Frame | EACH

| 311002 Adj ust |
0350| Sewer -Water-Utility |

| Manhol e Frame |IN ALLEY | EACH

| 311004 Reset [
0360| Sewer -Water-Utility |

| Manhol e Frane | EACH

| 311004 Reset [
0370| Sewer -Water-Uility
| Manhol e Frame | N ALLEY | EACH

| 311010 Adj ust Standard |
0380| Basin Top |
I



Di strict Departnent of Transportation PAGE: 5R
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0008JJ PRQIECT(S): STP-3127 (007)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmmm o [ o e - - -

| | AND UNITS | DOLLARS CTS | DOLLARS |CTS

| 311024 Rebuild Standard | | |
0390| Basi n | 1. 000| |

I | CY I I

| 311026 Repl ace Existing | |
0400| Basin with Double Basin | 2.000| |

I | EACH I I

| 311991 Adj ust, | | I
0410| Rebui | d&Repl ace | 5. 000| |

| Manhol e&Cat chbasi n- | EACH | |

| Special Item-EA- |ITEM | | [

[ 311 033 CLEAN SEVER | | |

| STRUCTURE | | |

| 313002 Abandon Basin | | |
0420| Connecti ng Pi pe [ 16. 000| |

| | EACH | I

| 313006 Abandon Basin | |
0430] [ 14. 000] |

I | EACH I I

| 314991 Sewer Pipe | | |
0440| Special Item- LF - | 500. 000] |

| | TEM 314 001 CLEAN PCC |LF | [

| PI PE | | |

| 322002 PCC Thrust Bl ock | | |
0450| | 5. 000| |

I | CY I I

| 324002 PCC I n- Li ne | | [
0460| Thrust Bl ock | 14. 000| |

| | EACH | I

| 402012 Sperrpave Surface | |
0470| Course, 12.5 nmm | 1175. 000| |

I | TON I I

| 403002 Tack Coat | |
0480| 000| I



Di strict Departnent of Transportation PAGE: 6R
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0008JJ PRQIECT(S): STP-3127 (007)
CONTRACTOR
LI NE| | TEM [ APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY [---mmmmm e e

| | AND UNITS | DOLLARS CTS | DOLLARS |CTS

| 407002 Tenporary AC, | | |
0490| Super pave Surface Course, | 50. 000| |

[12.5 mm | TON | |

| 502004 PCC Base for [ |
0500| Utility Cuts | 10. 000] |

I | CY I I

| 502010 PCC Base, 10 Inch | | |
0510] | 3400. 000] |

I | SY I I

| 502992 Portl and Cenent | | |
0520| Concret e Base Speci al | 3400. 000| |

[Item -SY - | TEM 502 011 | SY | |

| REI NFORCED PCC BASE 10 [ | |

| I NCH I I I

| 504006 PCC | | |
0530| Dri veway- Al | ey Entrance, | 200. 000| |

| 7 I'nch | SY | |

| 505018 Repl ace PCC All ey, | | |
0540| 7 I nch [ 550. 000] |

I | SY | |

| 505026 Wl ded Wre | |
0550| Fabric for Repair, Style | 3400. 000| |

| 66- 46 | SY | |

| 505030 Anchor Bolts - | [ |
0560]| Pavi ng | 50. 000| |

I | EACH I I

| 505991 Repl ace PCC | [ |
0570| Pavenment Special ltem- | 1170. 000| |

| SY - ITEM 505 027 PCC |SY [ [

| PAVEMENT, 10 INCH TYPE | | [

|CG1 I I I

| 506004 Repair PCC Base | | |
0580 [ 10. 000] |

I



Di strict Departnent of Transportation PAGE: 7R

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0008JJ PRQIECT(S): STP-3127 (007)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY [-----mmmmme- - [-------m -

| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS

| 506014 Addi ti onal | | |
0590| St andard Portland Cenent | 20. 000| |

I | BAGS I I

| 601002 PCC Bus Stop Pad | | |
0600| [ 65. 000] [

I | CY I I

| 602004 PCC Property Vall | | |
0610] [ 1. 000] |

I | CY I I

| 602006 St one Masonry | | |
0620]| Val | [ 1. 000| [

I | CY I I

| 602008 PCC St eps | | |
0630]| [ 1. 000| |

I | CY I I

| 606002 Pavenent | | |
0640| Profiling (MI1Iing) | 560. 000 |

I | SY I I

| 607991 M sc. Fencing | | |
0650| Special Item- LF - | 160. 000| |

| 1 TEM 607 065 MOVE ADJUST | LF | |

| I RON FENCES | | . |

| 608024 Brick Sidewal k on | | |
0660| PCC Base | 3200. 000] |

I | SY I I

| 608992 Sidwal ks & | |

0670| Dri veway Special ltem- | 470. 000|
| SY - | TEM 608 025 BRI CK | SY |
| PAVING I N ALLEYS ON 7" | [
| PCC BASE [ [
| 609068 Furni sh and Set | |

0680| 8"x12" Granite Straight | 3100. 000| |
| Curb |



District Departnent of Transportation PAGE: 8R
DATE:
SCHEDULE OF | TEMS REVI SED:.
CONTRACT | D: KA2006B0008JJ PRQIECT(S): STP-3127 (007)
CONTRACTOR
LI NE| | TEM | APPROX. | UNI T PRI CE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --cmmmmmmmimoee | mmmmmm e
| | AND UNI TS | DOLLARS CTS | DOLLARS |CTS

| 609070 Furni sh and Set

I

0690| 8"x12" Granite G rcular | 400. 000| |
| Curb, Radius Under 1 0 | LF | |
| Ft. I I I
| 609072 Furni sh and Set | |

0700| 8"x12" Ganite Crcular | 220. 000| |
| Curb, Radius 10-100 Ft. |LF | |
I I I I
| 609086 Reset Stone Curb | | |

0710] | 100. 000| |
I | LF I I
| 609088 Adjust Stone Curb | |

0720] [ 50. 000] |
I | LF I I
| 609204 PCC | |

0730| Wheel chair/Bi cycl e Ranp | 320. 000| [
I | SY I I
| 609500 Brick Cutter | | |

0740| | 3850. 000| |
I | LF I |
| 609993 Curb, Gutter, & |

0750| Paved Fl une Special Item| 1310. 000| |
| - LF - 1 TEM 609 069 | LF |
| FURNI SH AND SET 8" X12" [ |
| GRANI TE SHORLI NE | [ |
| 610060 Ml ch | | |

0760| | 100. 000| |
I | SY I |
| 611006 Renove Tree and | |

0770| Stunp 12 to 18 Inch Dia. | 1. 000| |
I | EACH I I
| 611008 Renpve Tree and | | |

0780 Stunp 18 to 24 Inch Dia. | 2.000| |



Di strict Departnent of Transportation PAGE: 9R
DATE:
SCHEDULE OF | TEMS REVI SED:

CONTRACT | D: KA2006B0008JJ PRQIECT(S): STP-3127 (007)

CONTRACTOR

LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT

NO | DESCRI PTI ON | QUANTITY | ---mmmmmmm o [ o e - - -

| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 611040 Prune Tree 6 Inch | | |

0790|to 12 Inch D a. | 1. 000| |
I | EACH I I
| 611042 Prune Tree 12 | |

0800| I nch to 18 Inch Dia. | 1. 000| |
I | EACH I I
| 611044 Prune Tree 18 | | |

0810| Inch to 24 Inch D a. | 1. 000| |
| | EACH I I
| 611076 Steel Edging | | |

0820] | 300. 000] |
I | LF I |
| 611999 Tree, Shrub, Vine,| |

0830| & Ground Cover Speci al | 8. 000|

[Item - EACH - |TEM 611 | EACH
| 233 ACER BUERGERANUM |
| (TRIDENT MAPLE) 2-21/2 |
| INCH CAL., B&B |

| 614012 Portable Precast |
0850| PCC Barri er |
I

| 614992 PCC Traffic |
0860| Barriers Special ltem- |

|LF - |1TEM 614 015 MOVE |LF

| PORTABLE PRECAST PCC |

| BARRI ER [

| 616006 Renopve Lane |
0880| Mar ki ngs |



District Departnment of Transportation PAGE: 10R

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0008JJ PRQIECT(S): STP-3127 (007)
CONTRACTOR
LI NE| | TEM | APPROX. [ UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY I I
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 616008 Tenporary | |
0890| Construction Sign | 20. 000] |
| Supports | EACH | |
| 616012 Construction | | |
0900| War ni ng and Detour Signs | 200. 000] |
I | SF I I
| 616014 Reflectorized | | |
0910| Traffi c Cones | 70. 000| |
| | EACH I I
| 616016 Fl ashi ng Anber [ | |
0920| War ni ng Li ghts, Type "B" | 12. 000| |
| | EACH | I
| 616020 Sequential Arrow | | |
0930| Boar ds | 2. 000| |
I | EACH I I
| 616022 Construction Sign | | |
0940| War ni ng Fl ags | 20. 000| |
I | EACH I I
| 616024 Type 111 PVC | | |
0950| Barri cade | 10. 000| |
I | EACH I I
| 616028 Traffic Druns | | |
0960| [ 40. 000| |
| | EACH I I
| 616040 Thernopl astic [ | |
0970| Paverrent Marking, 4 Inch | 4000. 000] |
I | LF | |
| 616044 Ther nopl astic | | |
0980| Pavenent Marking, 6 Inch | 1500. 000| |
I | LF I I

| 616050 Ther nopl astic | | |
0990| Pavenent Marking, 12 | 400. 000| |
| I nch | LF | . |



District Departnment of Transportation PACE: 11R
DATE:

SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0008JJ PRQIECT(S): STP-3127 (007)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRI CE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY [ == [EEEE T
| | ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
| 616052 Ther nopl astic | | |
1000| Pavenent Letter [ 20. 000] |
I | EACH I I
| 616054 Ther nopl astic | | |
1010| Pavenent Arrow | 20. 000| |
I | EACH I I
| 616060 Pai nted Lane | | |
1020| Mar ki ng, 4 Inch | 2000. 000| |
I | LF I I
| 616090 Construction Zone | | |
1030]| At t enuat or | 6. 000| |
| | EACH | I
| 616122 Steel Protection | | |
1040| Plate 5' X10' | 12. 000] |
I | EACH I I
| 617002 Furni sh And | | |
1050| I nstall Inductive Loop | 224.000| |
| Det ect or | LF | |

| 617006 Renobve Abandoned | |
1060| Traffic Signal O Street | 5. 000| |
| Li ght Pol e Foundat ion |
| 617008 Furni sh And | | |
1070| I nstall Pcc Foundati on | 5. 000| |
| For Traffic Signal Pole |EACH | |
| Or Pendant Post Street | | |
| Li ght Pol e | | . [
| 617012 Furni sh And | |
1080| I nstall 4 Foot By 4 Foot | 3. 000| |
I

| El ectrical Manhol e EACH | [
| 617014 Furni sh And | | |
1090| Install One 2 Inch Pvc | 60. 000| |
| Encased El ectri cal | LF | |

| Condui t | | . |



District Department of Transportation PAGE: 12R

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0008JJ PRQIECT(S): STP-3127 (007)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY [------mmmmme- - [-------m -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 617016 Furni sh And | | |
1100| I nstall One 4 Inch Pvc | 54. 000| [
| Encased El ectri cal | LF | |
| Condui t | | . |
| 617024 Furni sh And | | |
1110| I nstal |l Gal vani zed Steel | 5. 000| |
| Transf or mer Base | EACH | . |

| 617028 Furni sh And | |
1120| I nstal | Handbox | 2. 000| |
I

| 617030 Furni sh And | | |

1130| I nstall One 2 Inch And | 12. 000| |
| Two 4 I nch Pvc Encased | LF | |
| EI ectrical Conduits | | . |
| 617032 Furni sh And | | |

1140| I nstall One 2 Inch And | 26. 000| [
| One 4 Inch Pvc Encased | LF | |
| EIl ectrical Conduits | | .

| 617034 Furni sh And | | |

1150| Install Four 4 Inch Pvc | 74.000]| |
| Encased El ectrical Condu |LF [ |
|its | | . |

| 617038 Furni sh And
1160| I nstal | Pcc Foundati on [ 1. 000| |
I

| For Controller Cabinet EACH | |
I I I I
| 617040 Furni sh Tenporary, | [ |
1170| Port abl e, Concrete Base 1. 000| [
| For Model 336-S A nd EACH | |

|
| Mbdel 336-Ss Traffic | | I
| Si gnal Controller |
| Cabi net | | : |



District

CONTRACT I D: KA2006B0008JJ

Departnent of Transportation
SCHEDULE OF | TEMS

PROQJECT(S): STP-3127 (007)

PAGE:
DATE:
REVI SED:

13R

L1 NE| | TEM

| QUANTITY

| 617042 Furni sh Tenporary, | [

1180| Port abl e, Concrete Base

| For 20 Foot Steel
| Traffic Signal Pole

| 6. 000]
| EACH [
[ I

| Mounted On A Transforner | |

| Base

| 617044 Rel ocate Any
1190| Tenporary, Portabl e,
| Concrete Base

| 617046 Furni sh And

1200| I nstall 20 Foot Tall
| Steel Traffic Signal
| Pol e

| 617048 Furni sh And

I I
1210| Install 8 Foot Long Mast | 4. 000|
| ArmWth danp And Renp |
I

| veabl e End Cap

| 617050 Furnish And

1220| I nstall 7 Conductor 14
| Ag Stranded El ectri cal

| T raffic Signal Cable

| 617052 Furni sh And

1230| Install 4 Conductor 18
| Awg Shi el ded, Stranded

| EI ectrical Traffic
| Si gnal Cabl e

| 617054 Furni sh And

1240| I nstall 12 Pair 19 Awg

| Under gr ound
| Comuni cation s Cable

| 617068 Furni sh Red Ball

1250| Led Modul e

| 617070 Furnish Yell ow
1260| Bal | Led Modul e



District Departnment of Transportation PAGE: 14R

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0008JJ PRQIECT(S): STP-3127 (007)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRI CE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY [-mmmmmm e - [--mmmmmemee -
| | ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
| 617072 Furni sh Green | [ |
1270| Bal | Led Mbdul e | 12. 000| |
I | EACH I I

| 617084 Furnish 12 Inch

1280| Overl ay Lunar Wite } i
| V&l ki ng Person And Portl | EACH | |
| and Orange Rai sed Hand | | |
| Led Modul e | [ |
| 617086 Furnish 12 Inch | | |

1290| Portl and Orange | 8. 000| |

| Count down Led Modul e | EACH | . |
| 617090 Furni sh And | | |
1300| I nstall 3 Section | 8. 000| |
| Conventional Traffic | |
| Signal He ad On A Pol e [ |
| (Al Lenses 127?) | | . |
| 617096 Furni sh And |
1310| Install 3 Section |
| Conventional Traffic | EACH |
| Signal He ad On A Mast |
| Arm (Al Lenses 127?) |
| 617114 Furni sh And | | |
1320| Install 2 Section | 8. 000| |
| Conventional Pedestrian | |
| Signal Head On A Pol e | | |
| (12?) | | . |
| 617118 Furni sh And [
1330| I nstal | Pedestrian Push | 4.000| |
| Button |
| 617120 Fur ni sh And | |
1340| Install M crowave | 2.000| |
| Vehi cl e Det ect or |
| 617124 Furni sh And |
1350| Install Traffic Signal [ 1. 000| |
| Controll er And Cabi net |



District Departnment of Transportation PAGE: 15R

DATE:
SCHEDULE OF | TEMS REVI SED:
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CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRI CE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY [~ mmmmm e [EEEEEEEEEIEEEE
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 617126 Renpbve Abandoned | | |
1360| Traffic Signal | 1. 000| |
| Control |l er Cabinet | EACH | |

| Foundatio n | | . |
| 617132 Renove Traffic | [ |
1370| Signal Controller And | 1. 000| |
| Cabi net | EACH | . |
| 618016 Furnish and | |
1380| Install 36" x 36" x 36" | 1. 000| |
| Manhol e |
| 618020 Renpve Manhol e
1390| over 24" x 24" [ 1. 000| |
I

| 618022 Furni sh and | |

1400| I nstal | 48" x 48" x 48" | 9. 000| |
| Manhol e | EACH | . |
| 618072 Furni sh and | | |

1410| Install 1-2" Schedule 40 | 291. 000] |
| R gi d PVC Condui t | LF [ .
| 618148 Furni sh and | | |

1420| Install 6-4" Schedul e 40 | 816. 000| |
| Rigid PVC Conduits (duc |LF |
|t bank) [ [ . |
| 618150 Furni sh and | |

1430| I nstall 6-4" and 1-2" | 587. 000| [
| Schedul e 40 Rigid PVC | LF | |
| Cond uits (duct bank) | | . |
| 618160 Furni sh and | |

1440| Install 2-4" Schedule 40 | 284. 000| |
| Rigid PVC Conduit (duct |LF [ [
| bank) I I : I



District

CONTRACT I D: KA2006B0008JJ

Depar t ment

of Transportation

SCHEDULE OF | TEMS

PRQJECT( S) :

STP-3127 (007)

PAGE:
DATE:
REVI SED:

16R

LI NE| | TEM

QUANTI TY

| 618162 Furni sh and

1450| I nstall 2-4" and 1-2"
| Schedul e 40 Rigid PVC
| Cond uit (duct bank)

| 618190 Furni sh and
1460| I nstal | #10 Stranded
| Wre

| 618208 Furni sh and

I
1470| Install #4 Stranded Wre |

| 618250 Furni sh and
1480| I nstal | #0000 Stranded
| Wre

| 618292 Furni sh and
1490| I nstal | #8 Stranded
| Gound Wre

| 618310 Furni sh and
1500| I nstall #2 Stranded
| Gound Wre

| 618394 Furni sh and
1510| I nstall 15" B.C. Street
| Li ght Foundati on

| 618400 Renpbve Street
1520| Li ght Pol e Foundati on

| 618436 Furnish and
1530| Install 15" B.C Steel
| Transf or mer Base

| 618486 Furni sh and
1540| I nstall #16 Cast lron
| Pol e
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NO | DESCRI PTI ON | QUANTITY | mmmmmmmmmmm e [ e e e -
| [ AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 618544 Furni sh 28' - 6" | | |
1550| Foot Steel Pendant Pole | 10. 000] |
|with up to 8 Arm | EACH | |
| 618566 Renpve Pendant | | |
1560| Pol e 30 ft. Height or | 16. 000| |
| Less | EACH | |
| 618606 Rermove 3A or 5A | | |
1570| Al ley Pole with Arm | 3. 000| |
| | EACH I I
| 618608 Furni sh and | [ |
1580| I nstall 5A Alley Pole | 3. 000| |
[with Arm | EACH | |
| 618722 Renpve Luminaire | | |
1590| from Steel Pol e | 19. 000| |
I | EACH I I
| 618724 Furni sh and | | |
1600| Install 70 Watt HPS | 3. 000| |
| Cutof f Luminaire | EACH | |
| 618778 Furni sh and | |
1610| Instal |l 400 Watt HPS | 10. 000] |
| Tear Drop H xture | EACH | |
| 618802 Furni sh and | | |
1620| I nstal |l 250 watt HPS | 9. 000] |
| Conversion Kit | EACH | |
| 618860 Furni sh and | | |
1630| Install 118 Pl astic | 9. 000| |
| A obe | EACH | |
| 618991 ELECTRI CAL WORK
1640| SPECIAL I TEM - LS- | TEM | LUWP | LUMP

| 617 130 REMOVE TRAFFI C
| SI GNAL PCLE AND TRAFFI C
| SI GNAL EQUI PVENT
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| 618991 ELECTRI CAL WORK | | |

1650| SPECIAL I TEM -LS- | TEM | LUWP | LUMP |
| 617 995 REMOVE TRF SIG | | |
| EQPT FROM PENDANT POST | | |
| TYPE STREELI GHT POLE | | |
| 618993 ELECTRI CAL WORK | |

1660| SPECI AL | TEM - LF-  FURN | |
| & INSTALL ONE 2 | NCH & | LF | |
| FOUR 4 | NCH PVC ENCASED | |
| ELECT. CONDUI TS |
| 618993 ELECTRI CAL WORK | | |

1670| SPECI AL | TEM - LF- | TEM | 2600. 000| |
| 617 993 REMOVE 12 PAIR | |
| 19 AWG UNDERGROUND COMM | | |
| CABLE |
| 618999 Paynent to PEPCO | | |

1680| f or Connecti on, | LUMP | LUMP | 15000. 00
| Di sconnecti on, | |
| I nspection CONNECTION | |
| AND DI SCONNECTI ON OF | |

I

| POVER |
| 620014 Traffic Sign | [ |
1690| Panel s [ 100. 000]| |
| | SF | : |
| 620032 Renpbve Existing | | |
1700| Ground Mounted Sign | 40. 000| |
I | SF I I
| 620040 Federal Aid | | |
1710| Proj ect Sign | 2.000| |
I | EACH I I

| 620993 Traffic Signing |

1720| Speci al Item- EACH - |
| | TEM 620 005 STEEL SIGN | EACH | |
| POST |



District Departnment of Transportation PAGE: 19R

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0008JJ PROJECT(S): STP-3127 (007)
CONTRACTOR
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| 624002 Engineer's Field | |
1730| Facilities | LUMP | LUMP |

| 625002 Field Layout | | |
1740| | LUMP | LUMP I

| 628002 Erosion and | |
1750]| Sedi ment Contr ol | LUMP | LUMP |



